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CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

CONSOLIDATED PAVING & 
CONCRETE INC
1705 W 2450 S
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 326,900.00 122,000.00122,000.00326,900.00 125,000.00Lump 125,000.001
1Public Information Services013150010 1,000.00 5,000.005,000.001,000.00 8,000.00Lump 8,000.002
1Traffic Control015540005 50,000.00 70,000.0070,000.0050,000.00 45,000.00Lump 45,000.003

10Check Dam (Fiber Roll)015710025 64.60 100.0010.006.46 300.00ft 30.004
510Drop-Inlet Barrier (Fiber Roll)015710075 3,865.80 2,040.004.007.58 1,020.00ft 2.005

1Survey017210010 20,000.00 19,000.0019,000.0020,000.00 18,900.00Lump 18,900.006
1Relocate Key Pad01891001P 500.00 750.00750.00500.00 500.00Each 500.007

19Move Mailbox018910020 5,711.40 3,800.00200.00300.60 5,700.00Each 300.008
1Move Brick Mailbox01891002P 750.00 1,000.001,000.00750.00 1,200.00Each 1,200.009
5Reconstruct Cleanout Box018920020 7,433.00 4,000.00800.001,486.60 4,000.00Each 800.0010
1Reconstruct Meter Box018920030 678.13 400.00400.00678.13 1,200.00Each 1,200.0011
8Reconstruct Valve Box018920040 5,516.40 2,400.00300.00689.55 16,000.00Each 2,000.0012
9Reconstruct Manhole018920050 9,634.41 3,600.00400.001,070.49 18,000.00Each 2,000.0013

1180Borrow020560010 9,121.40 21,240.0018.007.73 29,500.00Ton 25.0014
500Gravel (4 inch thick)02056001P 2,500.00 3,000.006.005.00 3,000.00sq yd 6.0015

1020Gravel (6 inch thick)02056002P 7,650.00 9,180.009.007.50 7,752.00sq yd 7.6016
500Geotextiles - Weed Barrier020750040 1,625.00 500.001.003.25 1,500.00sq yd 3.0017

3Relocate Water Meter020820020 4,112.97 2,400.00800.001,370.99 6,000.00Each 2,000.0018
1Relocate Fire Hydrant02083000* 1,500.00 3,500.003,500.001,500.00 3,500.00Each 3,500.0019
1Remove Catch Basin022210030 795.59 250.00250.00795.59 500.00Each 500.0020
1Remove Diversion Box022210035 1,172.25 250.00250.001,172.25 2,000.00Each 2,000.0021
4Remove Cleanout Box022210040 2,655.36 800.00200.00663.84 1,600.00Each 400.0022

13Remove Tree022210050 9,100.00 7,150.00550.00700.00 3,900.00Each 300.0023
380Remove Concrete Channel02221005P 2,280.00 2,660.007.006.00 7,600.00ft 20.0024
512Remove Fence022210080 558.08 1,024.002.001.09 1,536.00ft 3.0025
120Remove Pipe Culvert022210095 2,344.80 900.007.5019.54 3,600.00ft 30.0026
540Remove Concrete Sidewalk022210110 5,729.40 8,640.0016.0010.61 6,480.00sq yd 12.0027
660Remove Concrete Driveway022210115 8,124.60 7,920.0012.0012.31 7,920.00sq yd 12.0028
55Remove Brick Driveway02221011P 825.00 495.009.0015.00 660.00sq yd 12.0029

175Remove Concrete Curb022210120 1,272.25 1,050.006.007.27 700.00ft 4.0030
320Remove Concrete Curb and Gutter022210125 1,769.60 2,560.008.005.53 1,600.00ft 5.0031
40Remove Concrete Pavement022210150 814.00 640.0016.0020.35 480.00sq yd 12.0032

465Remove Asphalt Driveway02221016P 2,873.70 2,790.006.006.18 2,790.00sq yd 6.0033
1Clearing and Grubbing022310010 88,625.00 28,000.0028,000.0088,625.00 12,000.00Lump 12,000.0034

11800Roadway Excavation (Plan Quantity)023160020 212,400.00 153,400.0013.0018.00 177,000.00cu yd 15.0035
945Surface Ditch023180020 3,572.10 1,890.002.003.78 4,725.00ft 5.0036
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CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

CONSOLIDATED PAVING & 
CONCRETE INC
1705 W 2450 S
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Trench Drain02426000* 5,000.00 2,500.002,500.005,000.00 3,000.00Lump 3,000.0037
2024 Inch, Metal Pipe, Class B, Corrugated026101181 2,220.00 900.0045.00111.00 1,000.00ft 50.0038
968 Inch Irrigation/Storm Drain, Class C, smooth02610138P 3,840.00 1,920.0020.0040.00 2,400.00ft 25.0039

28015 Inch - Concrete Pipe,  Irrigation/Storm 026101480 12,600.00 9,800.0035.0045.00 9,800.00ft 35.0040
Drain, Class C

122418 Inch - Concrete Pipe,  Irrigation/Storm 026101482 61,200.00 51,408.0042.0050.00 48,960.00ft 40.0041
Drain, Class C

5624 Inch - Concrete Pipe,  Irrigation/Storm 026101484 5,488.00 2,800.0050.0098.00 2,520.00ft 45.0042
Drain, Class C

1Culvert End Section 15 Inch02613001D 229.00 500.00500.00229.00 600.00Each 600.0043
1Culvert End Section 18 inch026130030 259.19 500.00500.00259.19 700.00Each 700.0044

10Curb and Gutter Inlet02633001P 25,000.00 24,000.002,400.002,500.00 12,000.00Each 1,200.0045
10Open Curb Inlet02633002P 25,000.00 24,000.002,400.002,500.00 12,000.00Each 1,200.0046
3Combination Cleanout box and Open Curb Inlet02633003P 12,000.00 10,500.003,500.004,000.00 3,600.00Each 1,200.0047
6Cleanout Box02633004P 18,000.00 12,000.002,000.003,000.00 7,200.00Each 1,200.0048
5Diversion Box02633005P 4,923.15 10,000.002,000.00984.63 4,500.00Each 900.0049
3Manhole02633006P 1,213.05 7,200.002,400.00404.35 5,400.00Each 1,800.0050

6490Untreated Base Course027210010 128,177.50 194,700.0030.0019.75 292,050.00Ton 45.0051
1365HMA - 1/2 inch027410050 143,325.00 140,595.00103.00105.00 155,610.00Ton 114.0052

65Pavement Message Paint027650020 4,875.00 1,430.0022.0075.00 1,690.00Each 26.0053
15Remove Pavement Markings027650040 867.30 975.0065.0057.82 1,050.00Each 70.0054

885Pavement Marking Paint027650060 141.60 885.001.000.16 885.00ft 1.0055
25Pavement Marking Paint (Stop Line, 027650075 125.00 100.004.005.00 100.00ft 4.0056

Crosswalk-12 inch)

75Concrete Gutter027710005 1,237.50 1,500.0020.0016.50 1,200.00ft 16.0057
116024" Concrete Curb and Gutter02771000P 23,200.00 18,560.0016.0020.00 13,920.00ft 12.0058
4340Concrete Curb and Gutter Type B1027710025 78,120.00 73,780.0017.0018.00 52,080.00ft 12.0059
775Concrete Curb and Gutter Type M1027710035 17,050.00 13,175.0017.0022.00 9,300.00ft 12.0060

6900Concrete Driveway Flared,  6 inch  Thick027710040 33,465.00 31,050.004.504.85 27,600.00sq ft 4.0061
4000Concrete Dip Driveway02771004P 20,000.00 20,000.005.005.00 16,000.00sq ft 4.0062

54Pedestrian Access Ramp027710059 135,000.00 40,500.00750.002,500.00 97,200.00Each 1,800.0063
1Truncated Domes02771005P 200.00 350.00350.00200.00 500.00Each 500.0064

3655Concrete Waterway Transition02771010P 34,722.50 18,275.005.009.50 25,585.00sq ft 7.0065
380Brick Driveway02776000P 4,750.00 3,040.008.0012.50 3,420.00sq ft 9.0066

41000Concrete Sidewalk027760010 157,850.00 127,100.003.103.85 123,000.00sq ft 3.0067
325Stamped and Colored Concrete02776001P 3,087.50 3,250.0010.009.50 2,925.00sq ft 9.0068

4250Concrete Sidewalk, 6 inch Thick02776002P 24,650.00 15,937.503.755.80 17,000.00sq ft 4.0069
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CAL WADSWORTH 
CONSTRUCTION
2151 EAST IRONHORSE PLACE
DRAPER,UT 84020

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

CONSOLIDATED PAVING & 
CONCRETE INC
1705 W 2450 S
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1645Colored Concrete02776003P 15,627.50 9,870.006.009.50 9,870.00sq ft 6.0070
4300Concrete Flatwork  6 inch  thick027760040 24,940.00 19,995.004.655.80 21,500.00sq ft 5.0071

30Maintian Existing Irrigation System02812000P 22,500.00 24,000.00800.00750.00 25,500.00Each 850.0072
4602 inch PVC Sleeve Schedule 4002812002D 1,840.00 1,840.004.004.00 3,220.00ft 7.0073

3Relocate Irrigation Box02812002P 2,400.00 3,600.001,200.00800.00 5,400.00Each 1,800.0074
804 ft Chain Link Fence, Type I028210004 1,520.00 1,200.0015.0019.00 2,000.00ft 25.0075

320Right-of-Way Fence, Type A  (Wood Post)028220005 972.80 1,600.005.003.04 2,880.00ft 9.0076
8Wood Fence (Picket)02826001* 96.00 240.0030.0012.00 240.00ft 30.0077

184Wood Fence (Solid)02826002* 3,312.00 4,600.0025.0018.00 5,888.00ft 32.0078
45Relocate Sign Less Than 20 Square Feet028910285 18,925.20 4,725.00105.00420.56 9,225.00Each 205.0079
6Wood Fiber Mulch029110015 301.08 900.00150.0050.18 1,200.001000sqft 200.0080

4500Contractor Furnished Topsoil029120010 22,005.00 22,500.005.004.89 27,000.00sq yd 6.0081
12Broadcast Seed029220040 203.28 1,800.00150.0016.94 1,440.001000sqft 120.0082

30000Turf Sod029220060 16,200.00 18,000.000.600.54 19,500.00sq ft 0.6583
2Plant - No. 5 Container029320050 400.00 100.0050.00200.00 110.00Each 55.0084
9Plant - 2 inch Caliper02932008D 540.00 2,700.00300.0060.00 2,925.00Each 325.0085

                                                                                          Subtotal 1,923,073.99 1,475,229.50 1,623,856.00

Total: 1,923,073.99 1,475,229.50 1,623,856.00

Percent of Engineer's Estimate: 84.44 %76.71 %
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JOHNSTON & PHILLIPS
251 WEST 1600 SOUTH
PO BOX 931
SPRINGVILLE,UT 84663

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 326,900.00 85,000.0085,000.00326,900.00 100,000.00Lump 100,000.001
1Public Information Services013150010 1,000.00 5,000.005,000.001,000.00 8,000.00Lump 8,000.002
1Traffic Control015540005 50,000.00 35,000.0035,000.0050,000.00 98,000.00Lump 98,000.003

10Check Dam (Fiber Roll)015710025 64.60 270.0027.006.46 70.00ft 7.004
510Drop-Inlet Barrier (Fiber Roll)015710075 3,865.80 1,530.003.007.58 3,570.00ft 7.005

1Survey017210010 20,000.00 21,000.0021,000.0020,000.00 30,000.00Lump 30,000.006
1Relocate Key Pad01891001P 500.00 525.00525.00500.00 500.00Each 500.007

19Move Mailbox018910020 5,711.40 1,710.0090.00300.60 5,700.00Each 300.008
1Move Brick Mailbox01891002P 750.00 1,250.001,250.00750.00 2,000.00Each 2,000.009
5Reconstruct Cleanout Box018920020 7,433.00 5,200.001,040.001,486.60 6,000.00Each 1,200.0010
1Reconstruct Meter Box018920030 678.13 550.00550.00678.13 500.00Each 500.0011
8Reconstruct Valve Box018920040 5,516.40 4,400.00550.00689.55 4,800.00Each 600.0012
9Reconstruct Manhole018920050 9,634.41 11,250.001,250.001,070.49 7,200.00Each 800.0013

1180Borrow020560010 9,121.40 23,600.0020.007.73 23,600.00Ton 20.0014
500Gravel (4 inch thick)02056001P 2,500.00 5,000.0010.005.00 4,000.00sq yd 8.0015

1020Gravel (6 inch thick)02056002P 7,650.00 12,240.0012.007.50 9,180.00sq yd 9.0016
500Geotextiles - Weed Barrier020750040 1,625.00 1,500.003.003.25 3,000.00sq yd 6.0017

3Relocate Water Meter020820020 4,112.97 5,400.001,800.001,370.99 3,600.00Each 1,200.0018
1Relocate Fire Hydrant02083000* 1,500.00 5,200.005,200.001,500.00 1,700.00Each 1,700.0019
1Remove Catch Basin022210030 795.59 500.00500.00795.59 500.00Each 500.0020
1Remove Diversion Box022210035 1,172.25 500.00500.001,172.25 500.00Each 500.0021
4Remove Cleanout Box022210040 2,655.36 1,600.00400.00663.84 2,000.00Each 500.0022

13Remove Tree022210050 9,100.00 4,875.00375.00700.00 13,000.00Each 1,000.0023
380Remove Concrete Channel02221005P 2,280.00 3,800.0010.006.00 3,800.00ft 10.0024
512Remove Fence022210080 558.08 2,048.004.001.09 1,536.00ft 3.0025
120Remove Pipe Culvert022210095 2,344.80 840.007.0019.54 1,440.00ft 12.0026
540Remove Concrete Sidewalk022210110 5,729.40 4,860.009.0010.61 8,100.00sq yd 15.0027
660Remove Concrete Driveway022210115 8,124.60 5,940.009.0012.31 9,900.00sq yd 15.0028
55Remove Brick Driveway02221011P 825.00 1,650.0030.0015.00 825.00sq yd 15.0029

175Remove Concrete Curb022210120 1,272.25 875.005.007.27 1,750.00ft 10.0030
320Remove Concrete Curb and Gutter022210125 1,769.60 1,600.005.005.53 3,200.00ft 10.0031
40Remove Concrete Pavement022210150 814.00 800.0020.0020.35 1,000.00sq yd 25.0032

465Remove Asphalt Driveway02221016P 2,873.70 3,255.007.006.18 2,790.00sq yd 6.0033
1Clearing and Grubbing022310010 88,625.00 10,000.0010,000.0088,625.00 56,000.00Lump 56,000.0034

11800Roadway Excavation (Plan Quantity)023160020 212,400.00 165,200.0014.0018.00 200,600.00cu yd 17.0035
945Surface Ditch023180020 3,572.10 11,340.0012.003.78 9,450.00ft 10.0036
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JOHNSTON & PHILLIPS
251 WEST 1600 SOUTH
PO BOX 931
SPRINGVILLE,UT 84663

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Trench Drain02426000* 5,000.00 1,600.001,600.005,000.00 2,200.00Lump 2,200.0037
2024 Inch, Metal Pipe, Class B, Corrugated026101181 2,220.00 3,500.00175.00111.00 1,000.00ft 50.0038
968 Inch Irrigation/Storm Drain, Class C, smooth02610138P 3,840.00 14,400.00150.0040.00 2,880.00ft 30.0039

28015 Inch - Concrete Pipe,  Irrigation/Storm 026101480 12,600.00 26,600.0095.0045.00 15,400.00ft 55.0040
Drain, Class C

122418 Inch - Concrete Pipe,  Irrigation/Storm 026101482 61,200.00 128,520.00105.0050.00 89,352.00ft 73.0041
Drain, Class C

5624 Inch - Concrete Pipe,  Irrigation/Storm 026101484 5,488.00 9,800.00175.0098.00 4,816.00ft 86.0042
Drain, Class C

1Culvert End Section 15 Inch02613001D 229.00 804.00804.00229.00 790.00Each 790.0043
1Culvert End Section 18 inch026130030 259.19 867.00867.00259.19 900.00Each 900.0044

10Curb and Gutter Inlet02633001P 25,000.00 23,940.002,394.002,500.00 28,200.00Each 2,820.0045
10Open Curb Inlet02633002P 25,000.00 23,150.002,315.002,500.00 27,200.00Each 2,720.0046
3Combination Cleanout box and Open Curb Inlet02633003P 12,000.00 12,933.004,311.004,000.00 14,610.00Each 4,870.0047
6Cleanout Box02633004P 18,000.00 13,434.002,239.003,000.00 18,300.00Each 3,050.0048
5Diversion Box02633005P 4,923.15 10,510.002,102.00984.63 12,500.00Each 2,500.0049
3Manhole02633006P 1,213.05 18,750.006,250.00404.35 9,300.00Each 3,100.0050

6490Untreated Base Course027210010 128,177.50 162,250.0025.0019.75 159,005.00Ton 24.5051
1365HMA - 1/2 inch027410050 143,325.00 143,325.00105.00105.00 228,501.00Ton 167.4052

65Pavement Message Paint027650020 4,875.00 1,560.0024.0075.00 3,932.50Each 60.5053
15Remove Pavement Markings027650040 867.30 1,080.0072.0057.82 1,695.00Each 113.0054

885Pavement Marking Paint027650060 141.60 885.001.000.16 778.80ft 0.8855
25Pavement Marking Paint (Stop Line, 027650075 125.00 125.005.005.00 95.00ft 3.8056

Crosswalk-12 inch)

75Concrete Gutter027710005 1,237.50 1,500.0020.0016.50 1,541.25ft 20.5557
116024" Concrete Curb and Gutter02771000P 23,200.00 23,200.0020.0020.00 15,312.00ft 13.2058
4340Concrete Curb and Gutter Type B1027710025 78,120.00 86,800.0020.0018.00 62,930.00ft 14.5059
775Concrete Curb and Gutter Type M1027710035 17,050.00 16,275.0021.0022.00 11,237.50ft 14.5060

6900Concrete Driveway Flared,  6 inch  Thick027710040 33,465.00 34,500.005.004.85 26,151.00sq ft 3.7961
4000Concrete Dip Driveway02771004P 20,000.00 20,000.005.005.00 15,160.00sq ft 3.7962

54Pedestrian Access Ramp027710059 135,000.00 99,900.001,850.002,500.00 54,000.00Each 1,000.0063
1Truncated Domes02771005P 200.00 550.00550.00200.00 320.00Each 320.0064

3655Concrete Waterway Transition02771010P 34,722.50 25,585.007.009.50 31,067.50sq ft 8.5065
380Brick Driveway02776000P 4,750.00 2,280.006.0012.50 3,800.00sq ft 10.0066

41000Concrete Sidewalk027760010 157,850.00 164,000.004.003.85 123,000.00sq ft 3.0067
325Stamped and Colored Concrete02776001P 3,087.50 1,950.006.009.50 2,600.00sq ft 8.0068

4250Concrete Sidewalk, 6 inch Thick02776002P 24,650.00 21,250.005.005.80 15,937.50sq ft 3.7569
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JOHNSTON & PHILLIPS
251 WEST 1600 SOUTH
PO BOX 931
SPRINGVILLE,UT 84663

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1645Colored Concrete02776003P 15,627.50 8,225.005.009.50 7,238.00sq ft 4.4070
4300Concrete Flatwork  6 inch  thick027760040 24,940.00 21,500.005.005.80 16,125.00sq ft 3.7571

30Maintian Existing Irrigation System02812000P 22,500.00 39,600.001,320.00750.00 18,000.00Each 600.0072
4602 inch PVC Sleeve Schedule 4002812002D 1,840.00 5,060.0011.004.00 5,520.00ft 12.0073

3Relocate Irrigation Box02812002P 2,400.00 4,950.001,650.00800.00 5,100.00Each 1,700.0074
804 ft Chain Link Fence, Type I028210004 1,520.00 2,000.0025.0019.00 1,600.00ft 20.0075

320Right-of-Way Fence, Type A  (Wood Post)028220005 972.80 2,880.009.003.04 2,240.00ft 7.0076
8Wood Fence (Picket)02826001* 96.00 176.0022.0012.00 272.00ft 34.0077

184Wood Fence (Solid)02826002* 3,312.00 4,968.0027.0018.00 5,520.00ft 30.0078
45Relocate Sign Less Than 20 Square Feet028910285 18,925.20 17,325.00385.00420.56 20,250.00Each 450.0079
6Wood Fiber Mulch029110015 301.08 6,600.001,100.0050.18 6,600.001000sqft 1,100.0080

4500Contractor Furnished Topsoil029120010 22,005.00 22,500.005.004.89 24,750.00sq yd 5.5081
12Broadcast Seed029220040 203.28 6,600.00550.0016.94 7,200.001000sqft 600.0082

30000Turf Sod029220060 16,200.00 30,000.001.000.54 23,400.00sq ft 0.7883
2Plant - No. 5 Container029320050 400.00 176.0088.00200.00 260.00Each 130.0084
9Plant - 2 inch Caliper02932008D 540.00 3,465.00385.0060.00 4,050.00Each 450.0085

                                                                                          Subtotal 1,923,073.99 1,717,156.00 1,760,448.05

Total: 1,923,073.99 1,717,156.00 1,760,448.05

Percent of Engineer's Estimate: 91.54 %89.29 %
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ACME CONSTRUCTION INC
9524 S FEULNER PARK RD
WEST JORDAN,UT 84088

Project No: SRS-2007(005)
Project Name: UTAH SAFE ROUTES TO SCHOOL PROJECTS
Desc of Construction: SIDEWALKS & NON-INFRASTRUCTURE EDUCATION & 
ENCOURAGEMENT PRO
Estimate Completion date on or before 

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 326,900.00 160,000.00160,000.00326,900.00 175,680.00Lump 175,680.001
1Public Information Services013150010 1,000.00 10,000.0010,000.001,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 50,000.00 52,000.0052,000.0050,000.00 149,203.00Lump 149,203.003

10Check Dam (Fiber Roll)015710025 64.60 190.0019.006.46 56.50ft 5.654
510Drop-Inlet Barrier (Fiber Roll)015710075 3,865.80 3,825.007.507.58 5,161.20ft 10.125

1Survey017210010 20,000.00 23,500.0023,500.0020,000.00 47,445.00Lump 47,445.006
1Relocate Key Pad01891001P 500.00 700.00700.00500.00 1,070.00Each 1,070.007

19Move Mailbox018910020 5,711.40 4,370.00230.00300.60 5,825.02Each 306.588
1Move Brick Mailbox01891002P 750.00 1,400.001,400.00750.00 595.00Each 595.009
5Reconstruct Cleanout Box018920020 7,433.00 2,125.00425.001,486.60 3,690.00Each 738.0010
1Reconstruct Meter Box018920030 678.13 400.00400.00678.13 380.00Each 380.0011
8Reconstruct Valve Box018920040 5,516.40 2,200.00275.00689.55 3,450.00Each 431.2512
9Reconstruct Manhole018920050 9,634.41 7,200.00800.001,070.49 5,051.25Each 561.2513

1180Borrow020560010 9,121.40 21,535.0018.257.73 29,523.60Ton 25.0214
500Gravel (4 inch thick)02056001P 2,500.00 3,500.007.005.00 6,250.00sq yd 12.5015

1020Gravel (6 inch thick)02056002P 7,650.00 9,180.009.007.50 1,020.00sq yd 1.0016
500Geotextiles - Weed Barrier020750040 1,625.00 1,000.002.003.25 375.00sq yd 0.7517

3Relocate Water Meter020820020 4,112.97 2,925.00975.001,370.99 1,910.01Each 636.6718
1Relocate Fire Hydrant02083000* 1,500.00 1,825.001,825.001,500.00 3,000.00Each 3,000.0019
1Remove Catch Basin022210030 795.59 350.00350.00795.59 260.00Each 260.0020
1Remove Diversion Box022210035 1,172.25 450.00450.001,172.25 665.00Each 665.0021
4Remove Cleanout Box022210040 2,655.36 1,600.00400.00663.84 2,200.00Each 550.0022

13Remove Tree022210050 9,100.00 5,005.00385.00700.00 3,739.97Each 287.6923
380Remove Concrete Channel02221005P 2,280.00 2,660.007.006.00 2,888.00ft 7.6024
512Remove Fence022210080 558.08 1,280.002.501.09 1,536.00ft 3.0025
120Remove Pipe Culvert022210095 2,344.80 840.007.0019.54 3,243.60ft 27.0326
540Remove Concrete Sidewalk022210110 5,729.40 4,590.008.5010.61 11,917.80sq yd 22.0727
660Remove Concrete Driveway022210115 8,124.60 7,260.0011.0012.31 10,335.60sq yd 15.6628
55Remove Brick Driveway02221011P 825.00 825.0015.0015.00 275.00sq yd 5.0029

175Remove Concrete Curb022210120 1,272.25 2,362.5013.507.27 1,359.75ft 7.7730
320Remove Concrete Curb and Gutter022210125 1,769.60 4,960.0015.505.53 4,409.60ft 13.7831
40Remove Concrete Pavement022210150 814.00 1,000.0025.0020.35 1,600.00sq yd 40.0032

465Remove Asphalt Driveway02221016P 2,873.70 6,510.0014.006.18 6,440.25sq yd 13.8533
1Clearing and Grubbing022310010 88,625.00 28,000.0028,000.0088,625.00 217,440.20Lump 217,440.2034

11800Roadway Excavation (Plan Quantity)023160020 212,400.00 200,600.0017.0018.00 41,300.00cu yd 3.5035
945Surface Ditch023180020 3,572.10 4,725.005.003.78 3,213.00ft 3.4036
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Trench Drain02426000* 5,000.00 4,400.004,400.005,000.00 5,650.00Lump 5,650.0037
2024 Inch, Metal Pipe, Class B, Corrugated026101181 2,220.00 1,400.0070.00111.00 1,340.00ft 67.0038
968 Inch Irrigation/Storm Drain, Class C, smooth02610138P 3,840.00 2,400.0025.0040.00 4,320.00ft 45.0039

28015 Inch - Concrete Pipe,  Irrigation/Storm 026101480 12,600.00 10,080.0036.0045.00 19,401.20ft 69.2940
Drain, Class C

122418 Inch - Concrete Pipe,  Irrigation/Storm 026101482 61,200.00 55,080.0045.0050.00 78,482.88ft 64.1241
Drain, Class C

5624 Inch - Concrete Pipe,  Irrigation/Storm 026101484 5,488.00 3,248.0058.0098.00 4,032.00ft 72.0042
Drain, Class C

1Culvert End Section 15 Inch02613001D 229.00 725.00725.00229.00 500.00Each 500.0043
1Culvert End Section 18 inch026130030 259.19 825.00825.00259.19 650.00Each 650.0044

10Curb and Gutter Inlet02633001P 25,000.00 25,500.002,550.002,500.00 15,375.00Each 1,537.5045
10Open Curb Inlet02633002P 25,000.00 25,500.002,550.002,500.00 15,500.00Each 1,550.0046
3Combination Cleanout box and Open Curb Inlet02633003P 12,000.00 13,800.004,600.004,000.00 5,580.00Each 1,860.0047
6Cleanout Box02633004P 18,000.00 16,500.002,750.003,000.00 8,014.98Each 1,335.8348
5Diversion Box02633005P 4,923.15 11,625.002,325.00984.63 9,040.00Each 1,808.0049
3Manhole02633006P 1,213.05 7,500.002,500.00404.35 7,980.00Each 2,660.0050

6490Untreated Base Course027210010 128,177.50 301,785.0046.5019.75 165,754.60Ton 25.5451
1365HMA - 1/2 inch027410050 143,325.00 156,975.00115.00105.00 143,325.00Ton 105.0052

65Pavement Message Paint027650020 4,875.00 1,950.0030.0075.00 2,897.70Each 44.5853
15Remove Pavement Markings027650040 867.30 1,725.00115.0057.82 1,710.00Each 114.0054

885Pavement Marking Paint027650060 141.60 1,017.751.150.16 823.05ft 0.9355
25Pavement Marking Paint (Stop Line, 027650075 125.00 625.0025.005.00 87.50ft 3.5056

Crosswalk-12 inch)

75Concrete Gutter027710005 1,237.50 1,800.0024.0016.50 2,100.00ft 28.0057
116024" Concrete Curb and Gutter02771000P 23,200.00 22,214.0019.1520.00 25,427.20ft 21.9258
4340Concrete Curb and Gutter Type B1027710025 78,120.00 90,402.2020.8318.00 88,058.60ft 20.2959
775Concrete Curb and Gutter Type M1027710035 17,050.00 19,375.0025.0022.00 18,212.50ft 23.5060

6900Concrete Driveway Flared,  6 inch  Thick027710040 33,465.00 27,600.004.004.85 46,161.00sq ft 6.6961
4000Concrete Dip Driveway02771004P 20,000.00 17,000.004.255.00 26,800.00sq ft 6.7062

54Pedestrian Access Ramp027710059 135,000.00 70,200.001,300.002,500.00 99,930.24Each 1,850.5663
1Truncated Domes02771005P 200.00 400.00400.00200.00 200.00Each 200.0064

3655Concrete Waterway Transition02771010P 34,722.50 36,550.0010.009.50 1,644.75sq ft 0.4565
380Brick Driveway02776000P 4,750.00 8,740.0023.0012.50 760.00sq ft 2.0066

41000Concrete Sidewalk027760010 157,850.00 133,250.003.253.85 183,680.00sq ft 4.4867
325Stamped and Colored Concrete02776001P 3,087.50 3,250.0010.009.50 8,355.75sq ft 25.7168

4250Concrete Sidewalk, 6 inch Thick02776002P 24,650.00 27,625.006.505.80 21,887.50sq ft 5.1569
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1645Colored Concrete02776003P 15,627.50 10,692.506.509.50 7,896.00sq ft 4.8070
4300Concrete Flatwork  6 inch  thick027760040 24,940.00 19,350.004.505.80 28,036.00sq ft 6.5271

30Maintian Existing Irrigation System02812000P 22,500.00 28,500.00950.00750.00 18,743.70Each 624.7972
4602 inch PVC Sleeve Schedule 4002812002D 1,840.00 6,900.0015.004.00 2,300.00ft 5.0073

3Relocate Irrigation Box02812002P 2,400.00 1,650.00550.00800.00 840.00Each 280.0074
804 ft Chain Link Fence, Type I028210004 1,520.00 1,360.0017.0019.00 1,280.00ft 16.0075

320Right-of-Way Fence, Type A  (Wood Post)028220005 972.80 1,920.006.003.04 1,785.60ft 5.5876
8Wood Fence (Picket)02826001* 96.00 280.0035.0012.00 248.00ft 31.0077

184Wood Fence (Solid)02826002* 3,312.00 5,520.0030.0018.00 5,104.16ft 27.7478
45Relocate Sign Less Than 20 Square Feet028910285 18,925.20 9,900.00220.00420.56 11,060.10Each 245.7879
6Wood Fiber Mulch029110015 301.08 1,020.00170.0050.18 1,680.001000sqft 280.0080

4500Contractor Furnished Topsoil029120010 22,005.00 34,875.007.754.89 24,885.00sq yd 5.5381
12Broadcast Seed029220040 203.28 1,380.00115.0016.94 1,200.001000sqft 100.0082

30000Turf Sod029220060 16,200.00 24,000.000.800.54 15,000.00sq ft 0.5083
2Plant - No. 5 Container029320050 400.00 230.00115.00200.00 250.00Each 125.0084
9Plant - 2 inch Caliper02932008D 540.00 3,150.00350.0060.00 4,050.00Each 450.0085

                                                                                          Subtotal 1,923,073.99 1,832,686.95 1,891,549.36

Total: 1,923,073.99 1,832,686.95 1,891,549.36

Percent of Engineer's Estimate: 98.36 %95.30 %
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10 - ROADWAY

1Mobilization012850010 326,900.00 145,000.00145,000.00326,900.00 100,000.00Lump 100,000.001
1Public Information Services013150010 1,000.00 1,500.001,500.001,000.00 13,725.00Lump 13,725.002
1Traffic Control015540005 50,000.00 20,000.0020,000.0050,000.00 75,000.00Lump 75,000.003

10Check Dam (Fiber Roll)015710025 64.60 640.0064.006.46 600.00ft 60.004
510Drop-Inlet Barrier (Fiber Roll)015710075 3,865.80 16,014.0031.407.58 25,500.00ft 50.005

1Survey017210010 20,000.00 27,407.9527,407.9520,000.00 35,750.00Lump 35,750.006
1Relocate Key Pad01891001P 500.00 3,783.643,783.64500.00 2,250.00Each 2,250.007

19Move Mailbox018910020 5,711.40 5,320.00280.00300.60 3,800.00Each 200.008
1Move Brick Mailbox01891002P 750.00 2,300.002,300.00750.00 3,750.00Each 3,750.009
5Reconstruct Cleanout Box018920020 7,433.00 10,004.052,000.811,486.60 6,160.00Each 1,232.0010
1Reconstruct Meter Box018920030 678.13 500.00500.00678.13 1,232.00Each 1,232.0011
8Reconstruct Valve Box018920040 5,516.40 6,400.00800.00689.55 6,640.00Each 830.0012
9Reconstruct Manhole018920050 9,634.41 13,500.001,500.001,070.49 14,787.00Each 1,643.0013

1180Borrow020560010 9,121.40 12,814.8010.867.73 123,900.00Ton 105.0014
500Gravel (4 inch thick)02056001P 2,500.00 11,750.0023.505.00 3,500.00sq yd 7.0015

1020Gravel (6 inch thick)02056002P 7,650.00 33,150.0032.507.50 13,260.00sq yd 13.0016
500Geotextiles - Weed Barrier020750040 1,625.00 1,725.003.453.25 3,000.00sq yd 6.0017

3Relocate Water Meter020820020 4,112.97 10,152.723,384.241,370.99 5,913.00Each 1,971.0018
1Relocate Fire Hydrant02083000* 1,500.00 6,409.366,409.361,500.00 2,792.00Each 2,792.0019
1Remove Catch Basin022210030 795.59 2,156.412,156.41795.59 1,643.00Each 1,643.0020
1Remove Diversion Box022210035 1,172.25 4,470.924,470.921,172.25 4,107.00Each 4,107.0021
4Remove Cleanout Box022210040 2,655.36 5,186.801,296.70663.84 6,572.00Each 1,643.0022

13Remove Tree022210050 9,100.00 21,834.281,679.56700.00 10,959.00Each 843.0023
380Remove Concrete Channel02221005P 2,280.00 1,330.003.506.00 10,260.00ft 27.0024
512Remove Fence022210080 558.08 16,542.7232.311.09 2,560.00ft 5.0025
120Remove Pipe Culvert022210095 2,344.80 8,964.0074.7019.54 3,960.00ft 33.0026
540Remove Concrete Sidewalk022210110 5,729.40 45,419.4084.1110.61 13,500.00sq yd 25.0027
660Remove Concrete Driveway022210115 8,124.60 28,551.6043.2612.31 16,500.00sq yd 25.0028
55Remove Brick Driveway02221011P 825.00 2,527.8045.9615.00 2,090.00sq yd 38.0029

175Remove Concrete Curb022210120 1,272.25 7,344.7541.977.27 6,125.00ft 35.0030
320Remove Concrete Curb and Gutter022210125 1,769.60 15,084.8047.145.53 11,520.00ft 36.0031
40Remove Concrete Pavement022210150 814.00 2,582.0064.5520.35 2,000.00sq yd 50.0032

465Remove Asphalt Driveway02221016P 2,873.70 16,372.6535.216.18 32,085.00sq yd 69.0033
1Clearing and Grubbing022310010 88,625.00 94,942.7394,942.7388,625.00 18,000.00Lump 18,000.0034

11800Roadway Excavation (Plan Quantity)023160020 212,400.00 223,728.0018.9618.00 318,600.00cu yd 27.0035
945Surface Ditch023180020 3,572.10 13,041.0013.803.78 3,780.00ft 4.0036
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1Trench Drain02426000* 5,000.00 10,726.4110,726.415,000.00 6,570.00Lump 6,570.0037
2024 Inch, Metal Pipe, Class B, Corrugated026101181 2,220.00 3,047.80152.39111.00 1,640.00ft 82.0038
968 Inch Irrigation/Storm Drain, Class C, smooth02610138P 3,840.00 5,717.7659.5640.00 4,800.00ft 50.0039

28015 Inch - Concrete Pipe,  Irrigation/Storm 026101480 12,600.00 23,371.6083.4745.00 25,200.00ft 90.0040
Drain, Class C

122418 Inch - Concrete Pipe,  Irrigation/Storm 026101482 61,200.00 71,787.6058.6550.00 146,880.00ft 120.0041
Drain, Class C

5624 Inch - Concrete Pipe,  Irrigation/Storm 026101484 5,488.00 7,557.20134.9598.00 8,400.00ft 150.0042
Drain, Class C

1Culvert End Section 15 Inch02613001D 229.00 460.77460.77229.00 1,298.00Each 1,298.0043
1Culvert End Section 18 inch026130030 259.19 515.65515.65259.19 1,478.00Each 1,478.0044

10Curb and Gutter Inlet02633001P 25,000.00 41,141.104,114.112,500.00 46,320.00Each 4,632.0045
10Open Curb Inlet02633002P 25,000.00 38,840.903,884.092,500.00 46,320.00Each 4,632.0046
3Combination Cleanout box and Open Curb Inlet02633003P 12,000.00 8,179.982,726.664,000.00 24,000.00Each 8,000.0047
6Cleanout Box02633004P 18,000.00 23,461.743,910.293,000.00 30,060.00Each 5,010.0048
5Diversion Box02633005P 4,923.15 15,217.203,043.44984.63 20,535.00Each 4,107.0049
3Manhole02633006P 1,213.05 15,826.865,275.62404.35 15,276.00Each 5,092.0050

6490Untreated Base Course027210010 128,177.50 208,393.9032.1119.75 259,600.00Ton 40.0051
1365HMA - 1/2 inch027410050 143,325.00 149,126.25109.25105.00 221,130.00Ton 162.0052

65Pavement Message Paint027650020 4,875.00 1,607.4524.7375.00 2,600.00Each 40.0053
15Remove Pavement Markings027650040 867.30 1,121.2574.7557.82 1,725.00Each 115.0054

885Pavement Marking Paint027650060 141.60 681.450.770.16 1,770.00ft 2.0055
25Pavement Marking Paint (Stop Line, 027650075 125.00 110.754.435.00 575.00ft 23.0056

Crosswalk-12 inch)

75Concrete Gutter027710005 1,237.50 1,293.7517.2516.50 1,575.00ft 21.0057
116024" Concrete Curb and Gutter02771000P 23,200.00 17,342.0014.9520.00 20,880.00ft 18.0058
4340Concrete Curb and Gutter Type B1027710025 78,120.00 72,391.2016.6818.00 91,140.00ft 21.0059
775Concrete Curb and Gutter Type M1027710035 17,050.00 14,438.2518.6322.00 16,275.00ft 21.0060

6900Concrete Driveway Flared,  6 inch  Thick027710040 33,465.00 21,804.003.164.85 41,400.00sq ft 6.0061
4000Concrete Dip Driveway02771004P 20,000.00 13,800.003.455.00 24,000.00sq ft 6.0062

54Pedestrian Access Ramp027710059 135,000.00 49,680.00920.002,500.00 78,948.00Each 1,462.0063
1Truncated Domes02771005P 200.00 402.50402.50200.00 450.00Each 450.0064

3655Concrete Waterway Transition02771010P 34,722.50 33,626.009.209.50 43,860.00sq ft 12.0065
380Brick Driveway02776000P 4,750.00 9,614.0025.3012.50 15,200.00sq ft 40.0066

41000Concrete Sidewalk027760010 157,850.00 106,190.002.593.85 164,000.00sq ft 4.0067
325Stamped and Colored Concrete02776001P 3,087.50 2,242.506.909.50 2,600.00sq ft 8.0068

4250Concrete Sidewalk, 6 inch Thick02776002P 24,650.00 13,430.003.165.80 25,500.00sq ft 6.0069
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1645Colored Concrete02776003P 15,627.50 7,089.954.319.50 11,515.00sq ft 7.0070
4300Concrete Flatwork  6 inch  thick027760040 24,940.00 13,588.003.165.80 25,800.00sq ft 6.0071

30Maintian Existing Irrigation System02812000P 22,500.00 19,089.90636.33750.00 33,750.00Each 1,125.0072
4602 inch PVC Sleeve Schedule 4002812002D 1,840.00 2,870.406.244.00 3,220.00ft 7.0073

3Relocate Irrigation Box02812002P 2,400.00 1,149.99383.33800.00 2,700.00Each 900.0074
804 ft Chain Link Fence, Type I028210004 1,520.00 1,472.0018.4019.00 1,920.00ft 24.0075

320Right-of-Way Fence, Type A  (Wood Post)028220005 972.80 4,691.2014.663.04 2,400.00ft 7.5076
8Wood Fence (Picket)02826001* 96.00 248.4031.0512.00 352.00ft 44.0077

184Wood Fence (Solid)02826002* 3,312.00 6,189.7633.6418.00 6,992.00ft 38.0078
45Relocate Sign Less Than 20 Square Feet028910285 18,925.20 17,966.25399.25420.56 13,500.00Each 300.0079
6Wood Fiber Mulch029110015 301.08 2.100.3550.18 900.001000sqft 150.0080

4500Contractor Furnished Topsoil029120010 22,005.00 29,070.006.464.89 36,000.00sq yd 8.0081
12Broadcast Seed029220040 203.28 20.401.7016.94 1,800.001000sqft 150.0082

30000Turf Sod029220060 16,200.00 15,900.000.530.54 30,000.00sq ft 1.0083
2Plant - No. 5 Container029320050 400.00 345.00172.50200.00 136.00Each 68.0084
9Plant - 2 inch Caliper02932008D 540.00 4,599.99511.1160.00 3,735.00Each 415.0085

                                                                                          Subtotal 1,923,073.99 1,945,892.54 2,472,545.00

Total: 1,923,073.99 1,945,892.54 2,472,545.00

Percent of Engineer's Estimate: 128.57 %101.19 %


